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Dear George:
For your information, we have forwarded two copies of our
proposal and covering letter relatlng to the SAC requirements for
Systems 1 and 3 to Russ, The copies of the letter of transmittal
_ addressed to you and sent to Russ were unsigned, since the proposal
a is basically being submitted to your organization.
Sincerely,
Burt
~ "'\-‘} - /‘AaX- © v e
"j?:"n ‘00’1\/
1 g F g “This document comlains mformahc;‘ a‘s;echng the nar;anha|
e TR Sl A A Jefense of the United States within the meaning of the
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18 October 1956

year. It is difficult to estimate the portion of the work which will be
performed in the current year, but for purposes of this proposal we have
estimated that half of the work will be performed in 1956,

The delivery schedule proposed is our present estimate of the avail-
ability of this equipment. Deliveries scheduled for this year will be made
from equipment which is being manufactured for existing customer require-
ments. Systems will be available on the dates shown, but if they are shipped
to meet SAC requirements, a deferment of deliveries scheduled under
present requirements will be necessary. It is likely that this will not
present a problem on System 1 equipment, but only a limited number of
System 3 equipments will be available in the current year and will have to
be shipped based on the priority of the several requirements.

There was some discussion in the October 5 meeting of a possible
increase in the quantity of certain racks of ground duplicating and analysis
equipment. The present proposal was based on three complete systems;
but the unit prices of the individual racks are shown, and the quantities
can be adjusted at a later date for approximately the same unit costs.

The spare lists included with the proposal represent our recommenda-~
tion for type and quantities of spares to be provided. Based on admittedly
limited operating experience, it seems advisable to take a conservative
approach to spare provisioning and to make increases in number and
quantities of items at a later time if operating experience indicates the
need for such change. The costs included in the proposal for spares
represents a total of the estimated costs of the itemized lists except in the
case of spares for the ground duplicating and analysis equipment. In this
case, an additional dollar amount has been included above the estimated
cost of the itemized list to provide for additional items of spare equipment
which we believe will need to be added to the present list on the basis of
initial operating experience.

The development of a new transistorized amplifier and power supply
for System 1 was discussed at the October 5 meeting, and work is currently
under way on such a development. However, the amplifiers and power
supplies proposed in this cost estimate are the present tube-type units,

The present version will be shipped under this requirement until the tran-
sistorized version becomes available from production.
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In accordance with your letter and verbal authorization, we are
proceeding with the procurement and manufacture of the complete systems
covered by this proposal under Contract A-101.

Enclosures:
Copies 1-3
documents:

CMCC No.
CMCC No.
CMCC No.
CMCC No.
CMCC No.
CMCC No.
CMCC No.
CMCC No.

Sincerely,

Si

of 8 of the following

1131X5. 46
1132X5. 42
1132X5. 44
1131X5. 45
1132X5.41
1131X5. 44«
1132X5. 43~
1131X5. 47

Equipment Lists I thru VI

SECRET

Approved For Release 2002/06/13 : CIA-RDP81B00878R000300040033-4



3V

| S
Approved FawRelease 2002/06/8m1BOOS‘FBkR00030004003« v IV ) pENYI
COPY 1 OE 3

CMCC Doc. No. 1131X5.46
Copy 1 of8
Pagel of 1

Proposal: NPN-53
5 Qctober 1956

STATEMENT OF WORK

The Contractor shall furnish all engineering, labor,
supplies and materials necessary to receive, inspect,
test, repair, overhaul and return such items of equipment
being manufactured under Contract Al0l as are returned
to the Contractor for repair and overhaul.

The Contractor will procure and stock, as government
furnished equipment, necessary parts, supplies and
materials to perform the estimated required overhaul
and maintenance work for a period of two (2) years.

"This document contains infermatisn affecting the national
Approved For Release 2002/06/13 : CIA-RDP81B00878R00806300040038:ftates within the meaning of the
Espionage Laws, Title 18 US.C., Section 793 and 794. its
fransmission or the revelation of its contenis in any menner,
to an unauthorized person is prohibited by law 2%
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- Proposal: NPN-53
5 October 1956

'DELIVERY SCHEDULE

varying amounts of work, the Contractor will com-
plete work and return items as expeditiously as
possible,

TR “This documant contains informafion affecling fhe national
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STATEMENT OF WORK

The Contractor proposes to supply engineering, services, and
material necessary for the training of two field engineers to
become experienced in the" theory, structure, maintenance, and
operation of System 1 and 3, the associated test sets, and Ground
Duplicating and Analysis equipment. Such men to be made availa-
ble to the Government for approximately twelve (12) months for
services with Government operating personnel either overseas
(Alternate I) or within the Continental United States (Alternate II).

defense of the Unted e, Section 793 and 794. lts
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Proposal: CAN 13—
5 October 1956

STATEMENT OF WORK

The Contractor proposes to supply all the engineering, labor, services
and materials necessary for the fabrication and delivery of the following
items of equipment: ‘

Item No. Description

1. Twenty (20) sets of System 1 equipment excluding
antennae but including necessary aircraft install-
ation cables. Each system includes:

{a) Two (2) Amplifiers - MP 10641

(b) One (1) Power Supply - MP 10406

{c) One (1) Magnetic Tape Recorder . 1473 7 ey 4
(with special heater covers) - MP-+0%39 ;3 e

R G
(d) Two (2) Cable Assemblies - MP 63003 . &L
(e)  Ome (1) Cable Assembly - MP 63005 e
*  (f) One (1) Cable Assembly - MP 63004
* (g} One (1) Cable Assembly - MP 10993
*#Cable Lengths to be Determined.
2. Twenty (20) pairs each of X-band antennae -
MP 10308,
3. Twenty (20) pairs each of S-band antennae -
MP 10922,
4, Spares consisting of the following:

(a) Five (5) complete sets of System 1 as
defined in Item 1. .

(b) Fly-away kit (FAK) as liscad in Equip-
ment List I - This is suitable for 30~
day maintenance at an operating base
of 20 systems.,

(c) 360-day depot support equipment as
listed in Equipment List IIL.

5. Five (5) test sets, MP 10566, for preflight check-
out of System 1.

“This document contains information affecting the national

Approved For Release 2002/06/13 : CIA-RDP81B00878R00030004@0334tss witrin the maaning of the
Espionc e Laws, Title 18 U.S.C., Soctien 793 and 794. Ity
SECRET transmission or the revelation of its contents in any manmp\-

lo an unauthcrized pérson is prohibited by law %
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5 October 1956

Item No. Description

6. Fifty (50) copies and one (1) reproducible copy of
manuals of operating instructions for System 1 and
the System 1 test set.

7. Five (5) sets and one (1) reproducible set of existing
manufacturing drawings used by the Contractor for
System 1, Certain assembly and sub-assembly
drawings are not available, nor are the manufac-
turing drawings to Military Standard Specifications.

8. Twenty (20) sets of System 3 equipment including
the junction box and cable necessary for aircraft
installation. KEach system includes:

(a) One (1) Junction Box - MP 10667
(b) One (1) Receiving Set - MP 10199
(c) One (1) Recorder - MP 10729
*  (d) One (1) Cable Assembly - MP 10806
S—fe)—One-{-Gable-Assembly.». MB-63004
(f) One (1) Cable Assembly - MP 10196
{g) One (1) Cable Assembly - MP 10171
* (h) One (1) Cable Assembly - MP 10929
* Cable Lengths to be Determined,

9. Twenty (20) sets of conversion kits, MP 10535,
consisting of three (3) plug-in board sub-assem-
blies required to modify this system for restricted
frequency coverage.

10, Spares for System 3 consisting of the following:

(a) Five (5) complete sets of System 3 as
defined in Item 8.

(b) Five (5) sets of conversion kits as
defined in Item 9.

(c) Fly-away kit (FAK) as listed in Equip-
ment Ligt III. This is planned for 30-
day maintenance at an operatmg base
of 20 systems,

(d) 360-day depot support equipment as
listed in Equipment List IV,

Approved For Release 2002/06/3%1BOOS78R000300040033-4
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Proposal: CAN 19
5 October 1956

Item No.’ Description

11. Five (5) test sets for preflight checkout of System
3, MP 11007, including:

(a) One (1) Blower - MP 10335

(b)  One (1) Cable Assembly - MP 10195
(c) One (1) Cable Assembly - MP 10492
(d) One (1) Cable Assembly - MP 63030
{e) One (1) Cable Assembly - MP 11009
(£) One (1) Air Hose - MP 11018

12. Fifty {50) copies and one (1) reproducible copy of
manuals of operating instructions for System 3
and the System 3 test set.

13, Five (5) sets and one (1) reproducible set of existing
manufacturing drawings used by the Contractor for
System 3. Assembly and sub-assembly drawings are
not available, nor are the manufacturing drawings
to Military Standard Specifications.

14, Three (3) sets of Ground Duplicating and Analysis
equipment, composed of the following units:

(a) Playback and time -mark-counter
equipment - MP 109 39 (A-Rack)
(b) Re-record and Aural equipment
MP 10927 (Bl -Rack) '
(c) Re-record equipment and transport
sequence control - MP 10948 (B2-Rack)
(d) Analysis playback equipment MP 10942
(C-Rack) : ‘ _
{e) PRF Indicator - MP 10610 (D-Rack) roa A
(£) Frequency indicator - MP 10549 (E-Rack)
(g) Event-marker equipment - MP 10933 ¢ =
(F-Rack)

Ay
Y

T

15. Maintenance parts for Ground Duplicating and Analysis
equipment consisting of the following:

Approved For Release 2002/06/1 3S'EW00878R000300040033-4
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Proposal: CAN 19
5 October 1956

Description

(a) Equipment, in the quantities listed, as
specified in Equipment List V.

(b) 360-day depot support equipment which
is comprised of twice the amount of
equipment specified in Equipment List V.

Ten (10) copies and one (1) reproducible copy of each
of the nine (9) manuals describing maintenance and
operation of each of the units of the Ground Duplicating
and Analysis equipment and of the total system.

Three (3) sets and one (1) reproducible set of
existing drawings used by the Contractor for
fabrication of Ground Duplicating and Analysis
equipment. Certain as sembly and sub-assembly
drawings are not available nor do the existing
drawings conform to Military Standard Specifications.

A training program in the theory, structure,

operation and maintenance of Systems 1 and 3 and of

the Ground Duplicating and Analysis equipment including
related test equipment., This program will be of ten(10)
weeks duration and given to approximately eighteen (18)
people designated by the Government.

Equipment, including tools, jigs, fixtures and
commercial test equipment, as specified in Equip-
ment List VI. The equipment as listed therein is in
addition to the test sets provided for System 1 and
System 3 and is necessary for field maintenance and
support of the systems at one (1) base location.
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PROPOSAL: CAN 19

DELIVERY SCHEDULE

5 October 1956

Deliveries will be made on the items in the statement of work in accord-

ance with the following schedule.

All delivery of equipment scheduled

for 1956 will have to be made on a loan basis from finished equipment
constructed for other customers:

System 1

Item 1

Item 2
Item 3

Item 4

(a)

Complete System 1

X-band Antennas
S5-band Antennas
Maintenance Parts
Complete systems in

accordance with the
following schedule

SCCRET

Date

October 29
November 19
December 3
January 1
January 14
February 11
March 18
April 15
May 13

June 10

Same as above

Same as above

December 31
February 11
March 18
April 15
May 20

System No.

13

2 and 3

4 and 5

6

7,8 and 9
10,11 and 12
13 and 14

15 and 16

17 and 18

19 and 20

U1 W N

“This decument contains information affecting the national
defense of the United States within the menming of tha

Espionage Laws, Title 18 U.S.C, Section 793 ard 794, lis
transmission or the revelation of its contents in any manner
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(b)
(c)

Item 5

Item 6

Item 7

System 3
Item 8
Item 9
Item 10
Item 11
Item 12

Item 13

Approved For Release 2002/06/13
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Fly-away Kit

360-day Depot
Stock Items

Test Sets

Instructions
Manuals

Drawings

(Upon completion of
shipment, approx-
imately)

Complete System 3
Conversion Kits
Maintenance Parts
Test Sets
Instruction Manuals

Drawings

LR O ré-‘s
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c
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PROPOSAL: CAN 19
' 5 October 1956

Date System No.
January 14

January 14 1/3

March 18 1/3

May 20 1/3
January 14 1 and 2
March 11 3 and 4
May 20 5 and 6
January 14 Smaller

gquantities in
advance of

this date

can be supplied
as required

July 15

Same as Item 1
Same as Item 1
Same as Item 4
Same as Item 5
Same as Item 6

Same as Item 7

: A-RDP81B00878R000300040033-4



Approved ForRelease 2002/06/13 : CIA-RDP81B008Zg8R000300040033-4

SECRET

Ground Duping and Analysis Equipment
for System 1 and 3 Tapes

Item 14 Complete Systems

Item 15 Maintenance Parts
(a) Spare Parts Kit

(b) 380-day Depot Stock

Ttem 16 Instruction Manuals

Item 17 Drawings
(Upon completion of
shipment, approximate-
ly)

Support Requirements

Item 18  Training Program

Item 19 Special List of
Equipment

CMCC Doc. No. 1131X5. 47
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PROPOSAL: CAN 19
5 Qctober 1956

Date System No.
January 14 System 1
March 11 System 2
May 20 System 3

1 each with systems

February 11 1/3
June 17 Balance
January 14

July 15

At the Government's
discretion

January 14
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